Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 23

Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $435,410.56

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO

Original (Departmen
BLANKET RELEASE ginal (Department)
Furnish the supplies and/or services describad below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
112512010 15878 23 58904 528125 A 1
DELIVER TO: 84-A06 ORDERED FROM:
A06

MQ SEWER & WATER CONTRACTORS
INC. D/B/A MQ CONSTRUCTION CO
665 ROPPOLO LANE  (EFT)

BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500
CHICAGO ILLINOIS 60602-2570

Chicago, IL ELK GROVE VILLAGE, IL 60007
DELIVERY CHARGES to be PREPAID .
TITLE TO PASS ON DELIVERY ~
CONTACT: 744-0646 {::; 2
PO DESCRIPTION: ggggg%% EgPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WERK AND

BLANKET RELEASE -

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE?
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

~
THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION -
SUBMIT THE ORIGINAL INVOICE TO: A04 W
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL
PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UoMm COST TOTAL COST
1 1 96875 43541056 - USD 1.00 435,410.56
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK

SPACE & STRUCTURES

REQ# 47352; 09-84-9-039; LASALLE CENTRAL TIF; VAULTED ADA PROGRAM; PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 009 O0A50 0842125 9005 220540 TF04 00000000 000000 00000 0000

435,410.56
1 SHIPMENT TOTAL: 435,410.56
RELEASE TOTAL: 435,410.56
A4 /1O
SIGNATURE 7" DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deilveries containing overshipments wili be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplles. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
. Department of Transportation
30 North LaSalle Street

Sub-Order Total: 435,410.56

Date: October 21, 2009

Disclosure of Retained Parties

efiniti is¢losure Require

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2 Pursant to Executive Order 37-1,aevery city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor

must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose smployees who are paid solely through the Contractor's regular payroil,

4."Lobbyist" means any person (a) who for compansation or on behaif of any person other than himseif undertakes to
influsnce any legisiative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:

Project name: 09-84-9-039 LaSalle TiFF Vaulted ADA Ramp Program

Specification,loan or other identifying number: 58904

bS

Name of Contractor: MQ Construction

. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease s listed below
(attach additional pages if necassary).

MBE RelationShip FEE(indicate
i‘ég‘::g: WBE {attomey,lobbyist, whether pald
Name or Non subcontractor,etc.) $ or astimated)
Pan-Oceanic Engineering Co., Inc. 8501 W. Higgins Rd., Suite MBE Subcontractor $145,500.00 Est.
. 630
Kedmont Waterproofing 5428 N. Kedzie Ave. WBE Subcontractor $62,206.00 Est.
Chicago, i, 60625-3922
Highway Safety Corp. 1756 W. Armitage Ct. MBE Subcontractor $5,000.00 Est.
Addison, IL, 60101
MQ Construction 665 Roppoio Lane Non Subcontractor $222,704.56 Est.
Elk Grove Village, IL, 60007

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disciosure is required or make the disclosure.

Under the Penalties of perjury , | certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withheld

Signature

O jofzifoq
\

Date

f'/\sumu N Clnpaniy) V P

. Title
Name (Type or Print)

Subscribed and sworn to before me

Disclosure Statement




Ry h)
L this__— g day. of (" ¢ } 20 O%

v (Ll

thary Public Signature

OFFICIAL SEAL
Laura A. Halicke
Notary Public, State of lllinois
My Commission Expires 1/07/12

Disclosure Statement



ity of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G Byrne
Commussiones

ol Yonan, P 1
Deputy Comnussisner

Division of Engineering

30 North Lasaile Street
Suite 00

Chicago, llinois 50602-2570
(312) 744-3520

312y 40438 (FAX)

yww.cityulchicago.org/transportation

September 18 2009

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

Attn:  Carolyn Johnson
City JOC Manager
Re: JOC Project Number: 09-84-9-039
Project Title: LaSalle Central TIFF-Vaulted ADA Ramp Program
Estimated Cost: $500,000.00 -
P.O. Number: MQ Construction Company - 15878
Funding Source: TIF Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for
our files.

Sincerely,

 aV |

/’fhomas H. Powers, P.E.

Acting Commissioner

/Jamie L. Rhee

/
/ /Chief Procurement Officer

i K, e AVD WA E CotlsS ST
, B ET Fod THES PPIE:
8

Q[Z%%?

Approved;




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number: 09-84-9-039 Department; Transportation
Project Manager: Vasile Jurca Telephone #: (312) 744-0646

For all Proposed JOC Projects, Please complete items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

in order for the City to comply with the Americans with Disabilities Act (ADA) Federal Court consent agreement,
CDOT must spend $10,000,000 a year on ADA ramp construction. As part of this effort, CDOT is modifying
numerous sidewalks within the Central Business District (CBD). The majority of the sidewalk corners are on-grade
installations that are being constructed by the CDOT Division of Engineering-Highways, utilizing the city’s existing
Term Agreement contracting process. The remaining sidewalk corners, which are on or adjacent to vaulted spaces,
are being designed and constructed by the CDOT Division of Engineering-Bridges due to the complexity of the
structural considerations involved. Each proposed ramp location has a unique design that is tailored to the specific
vaulted space encountered. Work on or adjacent to vaulted spaces includes the construction of concrete retaining
walls, backfilling of vaults, reconstruction of structural concrete slabs, installation of waterproofing membranes,
installation of concrete topping slabs, construction of ADA compliant ramps and resurfacing the street pavement
adjacent to the ramps. There are ten locations included in this project, distributed throughout the CBD. Some of the
locations are near each other, while others are separated by as much as two city blocks. The ten locations are: 1.
Adams Street and Franklin Street, northwest corner ramp, 2. Monroe Street and Wells Street, southwest corner
ramp, 3. Adams Street and Wells Street, northwest corner ramp, 4. Wells Street and Jackson Street, southeast
corner ramp, 5. Van Buren Street and Wells Street, northeast corner ramp, 6. Van Buren Street and Financial Place,
northwest corner ramp, 7. Van Buren Street and Financial Place, southeast corner ramp, 8. Van Buren Street,
between Financial Place and LaSalle Street, west of plaza area, 9. Van Buren Street, between Financial Place and
LaSalle Street, east of plaza area, and 10. Jackson Street and Financial Place, southwest corner ramp. Itis
imperative that this work be completed by one contractor in a swift and efficient manner to avoid extended open
excavation sites which pose a public safety hazard. Swift construction will also avoid extended closures of curb lanes
and sidewalks, and reduce the negative impacts to the public and commerce caused by pedestrian and traffic
detours within the CBD. The city’'s current Term Agreement does not include pay items for the structural items
necessary to construct ADA ramps on or adjacent to vaulted spaces, therefore, the term agreement contractors are
not qualified to construct the structural modifications required. Also, this work cannot be performed by City Forces
due to the complexity of the structural work. Therefore, the JOC Procurement process is the best and most efficient
way to construct these ramps in 2009 in order for the City to avoid being in violation of the Federal Court consent
agreement.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

In order for the City to remain in compliance with the yearly requirements of the Federal Court order, this work must
be completed by November 20, 2009. The JOC Procurement system will also ensure swift project completion which
will reduce impacts to traffic and commerce within the CBD, and will reduce the exposure of the public to lengthy
open excavations, which pose a public safety hazard.

If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable -various trades will participate.



4. If itis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
" explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

N.A.



MEMORANDUM

To: Lou Langone
o Director of Administration
City of Chicagro Chicago Department of Transportation
Richard M. Daley, Mayor
From: Vasile Jurca, P.E. \j T;\B

Department of Transpartation oo N . .
Division of Engineering

Thomay G Byrne

Contmissionier Date: September 18, 2009
john Yonan, P 1. i . X
Deputy Commussioner Subject:  JOC Project No.: 09-84-9-039
Project Title: LaSalle Central TIF—Vaulted ADA Ramp Program
Division of Engineering CDOT Project No. E-9-111
30 North Lasalle Street Estimated Cost: $500.000.00
Sutte 400 ’ ? ’
Chicago, [Hfinois 60602-2570 P.O. Number: 15878
(312) 7443520 Contractor: MQ Construction
(312) T3 (FAX) Funding Source: TIF Funds

www.cityolchicago.org/transportation

The Division of Engineering recommends the above referenced project be contracted
under Job Order Contracting (JOC) method.

Description of JOC Project: This project consists of the construction of ADA
compliant ramps at ten locations in the downtown area. Specifically, these repairs
include structural repairs to several vaulted sidewalks, construction of structural
concrete slabs on or adjacent to vaulted sidewalks, construction of reinforced concrete
retaining walls within vaulted spaces, construction of ADA compliant ramps and
street resurfacing adjacent to the ramps. The ten locations included in this project are
in the Central Business District (CBD) Priority Area and were chosen by the Curb Cut
Advisory Committee. The existing Term Agreement cannot be used for this project
since it does not contain pay items that apply to structural repairs.

Extra work to a prior JOC Project — Yes or No: NO

Has the work been completed for this JOC Project? — Yes or No: NO
Method of Selection for JOC Project: Lowest JOC bidder

Prior approval to start JOC work: N.A.

Did work start prior to submission of Memorandum of Authorization (MOA): NO

cc: O. Chaves
File




